
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A018 REVISION NO : 1 BIDS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
HWY : SR 005,531 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I 5 
172ND ST NE 
I/C BRIDGE REPLACEMENT PHASE 1
04A018

SHEA GRAHAM CONSTRUCTION PACIFIC ROAD & BRIDGE CO. WILDER CONSTRUCTION COMPANY
331 N FANCHER RD-99211-0831 5802 CEMETERY RD 1525 E MARINE VIEW DR
PO BOX 11954 98223-7781

PROJECT : SPOKANE   WA  992111954 ARLINGTON   WA  982233393 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2004
08:33

DOT_RGGB01

IM-9999(417), STPF-9999(417)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 34.12 % 60.78 % 67.24 %
581,435.28 147,918.28 697,000.00 263,483.00 725,000.00 291,483.00433,517.00

5,840.6500
2 CLEARING AND GRUBBING

3.2800 ACRE 7.27 % 3,500.0000 -35.72 % 10,000.0000 83.65 %
19,157.33 1,297.73 11,480.00 -6,379.60 32,800.00 14,940.40

5,445.0000
17,859.60

584.0600
3 REMOVING DRAINAGE STRUCTURE

6.0000 EACH 165.48 % 250.0000 13.64 % 600.0000 172.73 %
3,504.36 2,184.36 1,500.00 180.00 3,600.00 2,280.00

220.0000
1,320.00

4 REMOVING EXISTING BRIDGE BR. NO. 531/5
L.S. -46.32 % -26.11 % -45.17 %

101,989.41 -88,010.59 140,400.00 -49,600.00 104,171.00 -85,829.00190,000.00

11.6800
5 REMOVING CEMENT CONC. SIDEWALK

233.0000 S.Y. -10.84 % 5.0000 -61.83 % 7.0000 -46.56 %
2,721.44 -330.86 1,165.00 -1,887.30 1,631.00 -1,421.30

13.1000
3,052.30

5.8400
6 REMOVING CEMENT CONC. CURB AND GUTTER

270.0000 L.F. 32.73 % 2.0000 -54.55 % 7.0000 59.09 %
1,576.80 388.80 540.00 -648.00 1,890.00 702.00

4.4000
1,188.00

11.6800
7 REMOVING ASPHALT CONC. PAVEMENT

6904.0000 S.Y. 112.36 % 0.5000 -90.91 % 4.0000 -27.27 %
80,638.72 42,666.72 3,452.00 -34,520.00 27,616.00 -10,356.00

5.5000
37,972.00

11.6800
8 REMOVING TRAFFIC ISLAND

437.0000 S.Y. 112.36 % 3.0000 -45.45 % 12.0000 118.18 %
5,104.16 2,700.66 1,311.00 -1,092.50 5,244.00 2,840.50

5.5000
2,403.50

4.5600
9 REMOVING GUARDRAIL

790.0000 L.F. 68.89 % 4.0000 48.15 % 4.0000 48.15 %
3,602.40 1,469.40 3,160.00 1,027.00 3,160.00 1,027.00

2.7000
2,133.00

175.2200
10 REMOVING GUARDRAIL ANCHOR

11.0000 EACH 7.50 % 150.0000 -7.98 % 150.0000 -7.98 %
1,927.42 134.42 1,650.00 -143.00 1,650.00 -143.00

163.0000
1,793.00

0.4100
11 REMOVING PAINT LINE

1100.0000 L.F. -88.29 % 0.3500 -90.00 % 0.4000 -88.57 %
451.00 -3,399.00 385.00 -3,465.00 440.00 -3,410.00

3.5000
3,850.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A018 REVISION NO : 1 BIDS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
HWY : SR 005,531 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I 5 
172ND ST NE 
I/C BRIDGE REPLACEMENT PHASE 1
04A018

SHEA GRAHAM CONSTRUCTION PACIFIC ROAD & BRIDGE CO. WILDER CONSTRUCTION COMPANY
331 N FANCHER RD-99211-0831 5802 CEMETERY RD 1525 E MARINE VIEW DR
PO BOX 11954 98223-7781

PROJECT : SPOKANE   WA  992111954 ARLINGTON   WA  982233393 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2004
08:33

DOT_RGGB01

IM-9999(417), STPF-9999(417)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

0.6400
12 REMOVING PLASTIC LINE

7496.0000 L.F. -20.00 % 0.5500 -31.25 % 0.6000 -25.00 %
4,797.44 -1,199.36 4,122.80 -1,874.00 4,497.60 -1,499.20

0.8000
5,996.80

46.7300
13 REMOVING PAINTED TRAFFIC MARKING

4.0000 EACH 6.20 % 40.0000 -9.09 % 200.0000 354.55 %
186.92 10.92 160.00 -16.00 800.00 624.00

44.0000
176.00

29.2000
14 REMOVING PLASTIC TRAFFIC MARKING

17.0000 EACH 1,227.27 % 25.0000 1,036.36 % 25.0000 1,036.36 %
496.40 459.00 425.00 387.60 425.00 387.60

2.2000
37.40

75.9000
15 REMOVING RAISED PAVEMENT MARKER

9.2800 HUND -52.56 % 65.0000 -59.38 % 65.0000 -59.38 %
704.35 -780.45 603.20 -881.60 603.20 -881.60

160.0000
1,484.80

2.3400
16 REMOVING CHAIN LINK FENCE

510.0000 L.F. -29.09 % 2.0000 -39.39 % 5.0000 51.52 %
1,193.40 -489.60 1,020.00 -663.00 2,550.00 867.00

3.3000
1,683.00

GRADING

14.0200
17 ROADWAY EXCAVATION INCL. HAUL

7646.0000 C.Y. 7.27 % 1.5000 -88.52 % 9.0000 -31.14 %
107,196.92 7,263.70 11,469.00 -88,464.22 68,814.00 -31,119.22

13.0700
99,933.22

16.3500
18 GRAVEL BORROW INCL. HAUL

940.0000 TON 7.21 % 19.7500 29.51 % 9.0000 -40.98 %
15,369.00 1,034.00 18,565.00 4,230.00 8,460.00 -5,875.00

15.2500
14,335.00

2.3400
19 EMBANKMENT COMPACTION

6220.0000 C.Y. 7.34 % 3.7500 72.02 % 5.0000 129.36 %
14,554.80 995.20 23,325.00 9,765.40 31,100.00 17,540.40

2.1800
13,559.60

DRAINAGE

46.7300
20 DITCH EXCAVATION INCL. HAUL

76.0000 C.Y. 183.21 % 19.0000 15.15 % 21.0000 27.27 %
3,551.48 2,297.48 1,444.00 190.00 1,596.00 342.00

16.5000
1,254.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A018 REVISION NO : 1 BIDS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
HWY : SR 005,531 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I 5 
172ND ST NE 
I/C BRIDGE REPLACEMENT PHASE 1
04A018

SHEA GRAHAM CONSTRUCTION PACIFIC ROAD & BRIDGE CO. WILDER CONSTRUCTION COMPANY
331 N FANCHER RD-99211-0831 5802 CEMETERY RD 1525 E MARINE VIEW DR
PO BOX 11954 98223-7781

PROJECT : SPOKANE   WA  992111954 ARLINGTON   WA  982233393 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2004
08:33

DOT_RGGB01

IM-9999(417), STPF-9999(417)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

35.0400
21 QUARRY SPALLS

174.0000 C.Y. -35.65 % 30.0000 -44.90 % 48.0000 -11.85 %
6,096.96 -3,377.34 5,220.00 -4,254.30 8,352.00 -1,122.30

54.4500
9,474.30

STORM SEWER

1,401.7600
22 CATCH BASIN TYPE 1

8.0000 EACH -14.21 % 950.0000 -41.86 % 1,300.0000 -20.44 %
11,214.08 -1,857.92 7,600.00 -5,472.00 10,400.00 -2,672.00

1,634.0000
13,072.00

3.5000
23 TESTING STORM SEWER PIPE

462.0000 L.F. 40.00 % 0.0200 -99.20 % 2.5000 0.00 %
1,617.00 462.00 9.24 -1,145.76 1,155.00 0.00

2.5000
1,155.00

46.7300
24 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

462.0000 L.F. 43.78 % 25.0000 -23.08 % 30.0000 -7.69 %
21,589.26 6,574.26 11,550.00 -3,465.00 13,860.00 -1,155.00

32.5000
15,015.00

STRUCTURE

28.0400
25 STRUCTURE EXCAVATION CLASS A INCL. HAUL

5679.0000 C.Y. 180.40 % 12.0000 20.00 % 11.0000 10.00 %
159,239.16 102,449.16 68,148.00 11,358.00 62,469.00 5,679.00

10.0000
56,790.00

26 SHORING OR EXTRA EXCAVATION CL. A
L.S. -2.76 % 13.72 % 8.62 %

281,986.54 -8,013.46 329,800.00 39,800.00 315,000.00 25,000.00290,000.00

35.0400
27 GRAVEL BACKFILL FOR WALL

1200.0000 C.Y. 114.51 % 18.0000 10.19 % 31.0000 89.78 %
42,048.00 22,446.00 21,600.00 1,998.00 37,200.00 17,598.00

16.3350
19,602.00

20,033.4300
28 FURNISHING AND DRIVING CONCRETE TEST PILE

3.0000 EACH 300.67 % 19,200.0000 284.00 % 20,000.0000 300.00 %
60,100.29 45,100.29 57,600.00 42,600.00 60,000.00 45,000.00

5,000.0000
15,000.00

136.0400
29 FURNISHING CONC. PILING 24 IN. DIAM.

5338.0000 L.F. 353.47 % 144.0000 380.00 % 135.0000 350.00 %
726,181.52 566,041.52 768,672.00 608,532.00 720,630.00 560,490.00

30.0000
160,140.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A018 REVISION NO : 1 BIDS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
HWY : SR 005,531 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I 5 
172ND ST NE 
I/C BRIDGE REPLACEMENT PHASE 1
04A018

SHEA GRAHAM CONSTRUCTION PACIFIC ROAD & BRIDGE CO. WILDER CONSTRUCTION COMPANY
331 N FANCHER RD-99211-0831 5802 CEMETERY RD 1525 E MARINE VIEW DR
PO BOX 11954 98223-7781

PROJECT : SPOKANE   WA  992111954 ARLINGTON   WA  982233393 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2004
08:33

DOT_RGGB01

IM-9999(417), STPF-9999(417)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

165.7400
30 FURNISHING CONC. PILING 30 IN. DIAM.

5019.0000 L.F. 268.31 % 191.0000 324.44 % 175.0000 288.89 %
831,849.06 605,994.06 958,629.00 732,774.00 878,325.00 652,470.00

45.0000
225,855.00

2,423.8700
31 DRIVING CONC. PILE 24 IN. DIAM.

63.0000 EACH 246.27 % 1,500.0000 114.29 % 1,660.0000 137.14 %
152,703.81 108,603.81 94,500.00 50,400.00 104,580.00 60,480.00

700.0000
44,100.00

1,664.5800
32 DRIVING CONC. PILE 30 IN DIAM.

69.0000 EACH 66.46 % 1,850.0000 85.00 % 2,000.0000 100.00 %
114,856.02 45,856.02 127,650.00 58,650.00 138,000.00 69,000.00

1,000.0000
69,000.00

356.2800
33 FURNISHING STEEL PILE TIP OR SHOE - 24" DIAM. PLATE

38.0000 EACH 78.14 % 320.0000 60.00 % 330.0000 65.00 %
13,538.64 5,938.64 12,160.00 4,560.00 12,540.00 4,940.00

200.0000
7,600.00

963.7100
34 FURNISHING STEEL PILE TIP OR SHOE - 24" DIAM. CONE

25.0000 EACH 92.74 % 820.0000 64.00 % 840.0000 68.00 %
24,092.75 11,592.75 20,500.00 8,000.00 21,000.00 8,500.00

500.0000
12,500.00

636.6300
35 FURNISHING STEEL PILE TIP OR SHOE - 30" DIAM. PILE

69.0000 EACH 154.65 % 550.0000 120.00 % 560.0000 124.00 %
43,927.47 26,677.47 37,950.00 20,700.00 38,640.00 21,390.00

250.0000
17,250.00

36 FORCE ACCOUNT EXTRACTING EXISTING PILING
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

0.7300
37 ST. REINF. BAR FOR BRIDGE, RETAINING WALLS & CONC. WEIR

210696.0000 LB. 32.73 % 0.8600 56.36 % 0.9000 63.64 %
153,808.08 37,925.28 181,198.56 65,315.76 189,626.40 73,743.60

0.5500
115,882.80

272.4400
38 CONC. CLASS 4000 FOR BRIDGE & RETAINING WALLS

1552.0000 C.Y. -22.16 % 355.0000 1.43 % 300.0000 -14.29 %
422,826.88 -120,373.12 550,960.00 7,760.00 465,600.00 -77,600.00

350.0000
543,200.00

12.0600
39 CONC. CLASS 4000W FOR SEAL

950.0000 C.Y. -91.96 % 29.0000 -80.67 % 110.0000 -26.67 %
11,457.00 -131,043.00 27,550.00 -114,950.00 104,500.00 -38,000.00

150.0000
142,500.00

40 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A018 REVISION NO : 1 BIDS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
HWY : SR 005,531 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I 5 
172ND ST NE 
I/C BRIDGE REPLACEMENT PHASE 1
04A018

SHEA GRAHAM CONSTRUCTION PACIFIC ROAD & BRIDGE CO. WILDER CONSTRUCTION COMPANY
331 N FANCHER RD-99211-0831 5802 CEMETERY RD 1525 E MARINE VIEW DR
PO BOX 11954 98223-7781

PROJECT : SPOKANE   WA  992111954 ARLINGTON   WA  982233393 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2004
08:33

DOT_RGGB01

IM-9999(417), STPF-9999(417)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
41 SUPERSTRUCTURE BRIDGE NO. 531/5

L.S. 18.60 % 27.69 % 36.99 %
1,212,131.65 190,131.65 1,305,000.00 283,000.00 1,400,000.00 378,000.001,022,000.00

59.5200
42 BRIDGE RAILING TYPE BP

617.0000 L.F. 19.04 % 52.0000 4.00 % 57.0000 14.00 %
36,723.84 5,873.84 32,084.00 1,234.00 35,169.00 4,319.00

50.0000
30,850.00

116.2900
43 PEDESTRIAN BARRIER

617.0000 L.F. 55.05 % 85.0000 13.33 % 120.0000 60.00 %
71,750.93 25,475.93 52,445.00 6,170.00 74,040.00 27,765.00

75.0000
46,275.00

SURFACING

21.0300
44 SHOULDER BALLAST

450.0000 TON -22.77 % 19.0000 -30.22 % 19.0000 -30.22 %
9,463.50 -2,790.00 8,550.00 -3,703.50 8,550.00 -3,703.50

27.2300
12,253.50

16.3500
45 CRUSHED SURFACING BASE COURSE

3050.0000 TON -24.93 % 14.0000 -35.72 % 14.0000 -35.72 %
49,867.50 -16,561.50 42,700.00 -23,729.00 42,700.00 -23,729.00

21.7800
66,429.00

LIQUID ASPHALT
46 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
4,710.00 4,710.00 4,710.004,710.00

CEMENT CONCRETE PAVEMENT

181.5100
47 BRIDGE APPROACH SLAB

536.0000 S.Y. 21.01 % 210.0000 40.00 % 210.0000 40.00 %
97,289.36 16,889.36 112,560.00 32,160.00 112,560.00 32,160.00

150.0000
80,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A018 REVISION NO : 1 BIDS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
HWY : SR 005,531 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I 5 
172ND ST NE 
I/C BRIDGE REPLACEMENT PHASE 1
04A018

SHEA GRAHAM CONSTRUCTION PACIFIC ROAD & BRIDGE CO. WILDER CONSTRUCTION COMPANY
331 N FANCHER RD-99211-0831 5802 CEMETERY RD 1525 E MARINE VIEW DR
PO BOX 11954 98223-7781

PROJECT : SPOKANE   WA  992111954 ARLINGTON   WA  982233393 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2004
08:33

DOT_RGGB01

IM-9999(417), STPF-9999(417)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

1.1700
48 PLANING BITUMINOUS PAVEMENT

3585.0000 S.Y. -69.37 % 3.5000 -8.38 % 4.0000 4.71 %
4,194.45 -9,500.25 12,547.50 -1,147.20 14,340.00 645.30

3.8200
13,694.70

50.8100
49 HMA CL. 1/2 IN. PG 64-22

4332.0000 TON 33.71 % 43.5000 14.47 % 49.0000 28.95 %
220,108.92 55,492.92 188,442.00 23,826.00 212,268.00 47,652.00

38.0000
164,616.00

50 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

5,050.00 5,050.00 5,050.005,050.00
51 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
3,400.00 3,400.00 3,400.003,400.00

EROSION CONTROL AND PLANTING

116.8100
52 ESC LEAD

28.0000 DAY 7.26 % 75.0000 -31.13 % 100.0000 -8.17 %
3,270.68 221.48 2,100.00 -949.20 2,800.00 -249.20

108.9000
3,049.20

1,108.5600
53 SEEDING, FERTILIZING, AND MULCHING

3.0000 ACRE -51.53 % 900.0000 -60.65 % 2,000.0000 -12.55 %
3,325.68 -3,535.32 2,700.00 -4,161.00 6,000.00 -861.00

2,287.0000
6,861.00

23.3600
54 COMPOST TYPE 1

100.0000 C.Y. -28.50 % 45.0000 37.74 % 36.0000 10.19 %
2,336.00 -931.00 4,500.00 1,233.00 3,600.00 333.00

32.6700
3,267.00

292.0300
55 SOIL BINDER OR TACKING AGENT

0.8000 ACRE 94.69 % 300.0000 100.00 % 300.0000 100.00 %
233.62 113.62 240.00 120.00 240.00 120.00

150.0000
120.00

2.3400
56 PERMANENT EROSION CONTROL BLANKET

4010.0000 S.Y. 112.73 % 4.0000 263.64 % 2.0000 81.82 %
9,383.40 4,972.40 16,040.00 11,629.00 8,020.00 3,609.00

1.1000
4,411.00

87.6100
57 STREET CLEANING

60.0000 HR -19.55 % 95.0000 -12.76 % 97.0000 -10.93 %
5,256.60 -1,277.40 5,700.00 -834.00 5,820.00 -714.00

108.9000
6,534.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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VERSION NO : 2 WORK ORDER# : XL2217
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2004
08:33

DOT_RGGB01

IM-9999(417), STPF-9999(417)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

46.7300
58 INLET PROTECTION

15.0000 EACH -42.79 % 55.0000 -32.66 % 79.0000 -3.28 %
700.95 -524.25 825.00 -400.20 1,185.00 -40.20

81.6800
1,225.20

5.8400
59 SILT FENCE

1185.0000 L.F. 16.80 % 5.0000 0.00 % 5.0000 0.00 %
6,920.40 995.40 5,925.00 0.00 5,925.00 0.00

5.0000
5,925.00

3.5000
60 WATTLE

1450.0000 L.F. 60.55 % 3.6000 65.14 % 5.0000 129.36 %
5,075.00 1,914.00 5,220.00 2,059.00 7,250.00 4,089.00

2.1800
3,161.00

61 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

16,335.00 16,335.00 16,335.0016,335.00

29.2000
62 SOIL AMENDMENT

296.0000 C.Y. 46.00 % 35.0000 75.00 % 20.0000 0.00 %
8,643.20 2,723.20 10,360.00 4,440.00 5,920.00 0.00

20.0000
5,920.00

TRAFFIC

13.7700
63 CEMENT CONC. TRAFFIC CURB AND GUTTER

1208.0000 L.F. 25.18 % 16.5000 50.00 % 13.0000 18.18 %
16,634.16 3,346.16 19,932.00 6,644.00 15,704.00 2,416.00

11.0000
13,288.00

18.6900
64  PRECAST CONCRETE SLOPED MOUNTABLE CURB

1667.0000 L.F. 55.75 % 16.0000 33.33 % 14.0000 16.67 %
31,156.23 11,152.23 26,672.00 6,668.00 23,338.00 3,334.00

12.0000
20,004.00

18.6900
65 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

140.0000 L.F. -33.98 % 16.0000 -43.48 % 16.0000 -43.48 %
2,616.60 -1,346.80 2,240.00 -1,723.40 2,240.00 -1,723.40

28.3100
3,963.40

17.2900
66 BEAM GUARDRAIL TYPE 1

2060.0000 L.F. 22.10 % 14.8000 4.52 % 15.0000 5.93 %
35,617.40 6,447.80 30,488.00 1,318.40 30,900.00 1,730.40

14.1600
29,169.60

1,407.6000
67 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

2.0000 EACH 7.70 % 1,205.0000 -7.80 % 1,200.0000 -8.19 %
2,815.20 201.20 2,410.00 -204.00 2,400.00 -214.00

1,307.0000
2,614.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A018 REVISION NO : 1 BIDS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
HWY : SR 005,531 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I 5 
172ND ST NE 
I/C BRIDGE REPLACEMENT PHASE 1
04A018

SHEA GRAHAM CONSTRUCTION PACIFIC ROAD & BRIDGE CO. WILDER CONSTRUCTION COMPANY
331 N FANCHER RD-99211-0831 5802 CEMETERY RD 1525 E MARINE VIEW DR
PO BOX 11954 98223-7781

PROJECT : SPOKANE   WA  992111954 ARLINGTON   WA  982233393 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2004
08:33

DOT_RGGB01

IM-9999(417), STPF-9999(417)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,979.9800
68 BEAM GUARDRAIL FLARED TERMINAL

5.0000 EACH 1.02 % 1,700.0000 -13.27 % 1,700.0000 -13.27 %
9,899.90 99.90 8,500.00 -1,300.00 8,500.00 -1,300.00

1,960.0000
9,800.00

566.5400
69 BEAM GUARDRAIL ANCHOR TYPE 4

4.0000 EACH 8.33 % 500.0000 -4.40 % 500.0000 -4.40 %
2,266.16 174.16 2,000.00 -92.00 2,000.00 -92.00

523.0000
2,092.00

25.7000
70 PRECAST CONC. BARRIER TYPE 2

580.0000 L.F. 18.00 % 27.0000 23.97 % 23.0000 5.60 %
14,906.00 2,273.60 15,660.00 3,027.60 13,340.00 707.60

21.7800
12,632.40

61.3300
71 PRECAST CONC. BARRIER TYPE 2 TERMINAL SECTION

12.0000 L.F. 22.66 % 45.0000 -10.00 % 54.0000 8.00 %
735.96 135.96 540.00 -60.00 648.00 48.00

50.0000
600.00

13.4300
72 TEMPORARY CONC. BARRIER

1500.0000 L.F. -1.40 % 9.0000 -33.92 % 12.0000 -11.89 %
20,145.00 -285.00 13,500.00 -6,930.00 18,000.00 -2,430.00

13.6200
20,430.00

2,266.1700
73 CABLE BARRIER TERMINAL

1.0000 EACH 4.05 % 1,940.0000 -10.93 % 1,100.0000 -49.49 %
2,266.17 88.17 1,940.00 -238.00 1,100.00 -1,078.00

2,178.0000
2,178.00

5,139.7700
74 TEMPORARY IMPACT ATTENUATOR

6.0000 EACH -5.61 % 2,000.0000 -63.27 % 4,500.0000 -17.36 %
30,838.62 -1,831.38 12,000.00 -20,670.00 27,000.00 -5,670.00

5,445.0000
32,670.00

13,941.6300
75 PERMANENT IMPACT ATTENUATOR

1.0000 EACH 28.02 % 12,000.0000 10.19 % 12,200.0000 12.03 %
13,941.63 3,051.63 12,000.00 1,110.00 12,200.00 1,310.00

10,890.0000
10,890.00

76 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

13,070.00 13,070.00 13,070.0013,070.00

27,100.6100
77 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 231.79 % 3,500.0000 -57.15 % 4,900.0000 -40.01 %
54,201.22 37,865.22 7,000.00 -9,336.00 9,800.00 -6,536.00

8,168.0000
16,336.00

53.1500
78 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

60.0000 HR 22.02 % 60.0000 37.74 % 25.0000 -42.61 %
3,189.00 575.40 3,600.00 986.40 1,500.00 -1,113.60

43.5600
2,613.60



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A018 REVISION NO : 1 BIDS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
HWY : SR 005,531 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I 5 
172ND ST NE 
I/C BRIDGE REPLACEMENT PHASE 1
04A018

SHEA GRAHAM CONSTRUCTION PACIFIC ROAD & BRIDGE CO. WILDER CONSTRUCTION COMPANY
331 N FANCHER RD-99211-0831 5802 CEMETERY RD 1525 E MARINE VIEW DR
PO BOX 11954 98223-7781

PROJECT : SPOKANE   WA  992111954 ARLINGTON   WA  982233393 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2004
08:33

DOT_RGGB01

IM-9999(417), STPF-9999(417)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.6400
79 PLASTIC LINE

14800.0000 L.F. -9.86 % 0.5500 -22.54 % 0.6000 -15.49 %
9,472.00 -1,036.00 8,140.00 -2,368.00 8,880.00 -1,628.00

0.7100
10,508.00

0.9300
80 PROFILED PLASTIC LINE

9282.0000 L.F. -71.56 % 0.8000 -75.54 % 0.8500 -74.01 %
8,632.26 -21,719.88 7,425.60 -22,926.54 7,889.70 -22,462.44

3.2700
30,352.14

0.9900
81 PLASTIC DROP LANE LINE

116.0000 L.F. -9.17 % 1.0000 -8.26 % 0.9000 -17.43 %
114.84 -11.60 116.00 -10.44 104.40 -22.04

1.0900
126.44

1.0500
82 PLASTIC WIDE LINE

3400.0000 L.F. -51.83 % 0.9000 -58.72 % 0.9200 -57.80 %
3,570.00 -3,842.00 3,060.00 -4,352.00 3,128.00 -4,284.00

2.1800
7,412.00

4.6700
83 PLASTIC CROSSWALK LINE

2610.0000 S.F. 42.81 % 4.0000 22.32 % 4.0000 22.32 %
12,188.70 3,654.00 10,440.00 1,905.30 10,440.00 1,905.30

3.2700
8,534.70

9.3500
84 PLASTIC STOP LINE

170.0000 L.F. 22.66 % 8.0000 4.95 % 9.0000 18.06 %
1,589.50 293.59 1,360.00 64.09 1,530.00 234.09

7.6230
1,295.91

64.2500
85 PAINTED TRAFFIC ARROW

3.0000 EACH 7.08 % 55.0000 -8.33 % 51.0000 -15.00 %
192.75 12.75 165.00 -15.00 153.00 -27.00

60.0000
180.00

99.2900
86 PLASTIC TRAFFIC ARROW

32.0000 EACH 82.35 % 85.0000 56.11 % 90.0000 65.29 %
3,177.28 1,434.88 2,720.00 977.60 2,880.00 1,137.60

54.4500
1,742.40

64.2500
87 PLASTIC TRAFFIC LETTER

16.0000 EACH 47.50 % 55.0000 26.26 % 60.0000 37.74 %
1,028.00 331.04 880.00 183.04 960.00 263.04

43.5600
696.96

17.5200
88 PLASTIC DRAINAGE MARKING

8.0000 EACH 1,492.73 % 15.0000 1,263.64 % 16.0000 1,354.55 %
140.16 131.36 120.00 111.20 128.00 119.20

1.1000
8.80

2,336.2600
89 SHOULDER RUMBLE STRIP TYPE  1

0.5600 MI. -52.32 % 2,000.0000 -59.18 % 2,000.0000 -59.18 %
1,308.31 -1,435.69 1,120.00 -1,624.00 1,120.00 -1,624.00

4,900.0000
2,744.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A018 REVISION NO : 1 BIDS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
HWY : SR 005,531 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I 5 
172ND ST NE 
I/C BRIDGE REPLACEMENT PHASE 1
04A018

SHEA GRAHAM CONSTRUCTION PACIFIC ROAD & BRIDGE CO. WILDER CONSTRUCTION COMPANY
331 N FANCHER RD-99211-0831 5802 CEMETERY RD 1525 E MARINE VIEW DR
PO BOX 11954 98223-7781

PROJECT : SPOKANE   WA  992111954 ARLINGTON   WA  982233393 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2004
08:33

DOT_RGGB01

IM-9999(417), STPF-9999(417)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

233.6300
90 RAISED PAVEMENT MARKER TYPE 1

6.0200 HUND 43.02 % 200.0000 22.44 % 210.0000 28.56 %
1,406.45 423.09 1,204.00 220.63 1,264.20 280.83

163.3500
983.37

584.0600
91 RAISED PAVEMENT MARKER TYPE 2

1.2000 HUND 7.17 % 500.0000 -8.26 % 500.0000 -8.26 %
700.87 46.87 600.00 -54.00 600.00 -54.00

545.0000
654.00

0.3500
92 TEMPORARY PAVEMENT MARKING

15000.0000 L.F. -57.32 % 0.3000 -63.41 % 1.0000 21.95 %
5,250.00 -7,050.00 4,500.00 -7,800.00 15,000.00 2,700.00

0.8200
12,300.00

93 PERMANENT SIGNING
L.S. 45.97 % 23.66 % 32.28 %

33,875.76 10,667.76 28,700.00 5,492.00 30,700.00 7,492.0023,208.00
94 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -9.77 % -22.78 % -14.60 %
50,712.02 -5,492.98 43,400.00 -12,805.00 48,000.00 -8,205.0056,205.00

95 TRAFFIC SIGNAL SYSTEM STAGE 1
L.S. 12.34 % -1.35 % 9.08 %

236,872.20 26,022.20 208,000.00 -2,850.00 230,000.00 19,150.00210,850.00
96 TRAFFIC SIGNAL SYSTEM PERMANENT

L.S. 30.17 % 11.42 % 23.16 %
137,394.26 31,844.26 117,600.00 12,050.00 130,000.00 24,450.00105,550.00

97  SIGNAL INTERCONNECT SYSTEM
L.S. 11.02 % -4.96 % 7.87 %

38,079.02 3,779.02 32,600.00 -1,700.00 37,000.00 2,700.0034,300.00
98  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 50.34 % 28.77 % 39.46 %
32,340.84 10,828.84 27,700.00 6,188.00 30,000.00 8,488.0021,512.00

99  COMMUNICATION CONDUIT SYSTEM
L.S. 764.04 % 640.54 % 764.86 %

7,992.34 7,067.34 6,850.00 5,925.00 8,000.00 7,075.00925.00
100  COMMUNICATION CABLE AND INTERFACES

L.S. -53.26 % -60.15 % -55.73 %
4,222.79 -4,812.21 3,600.00 -5,435.00 4,000.00 -5,035.009,035.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A018 REVISION NO : 1 BIDS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
HWY : SR 005,531 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I 5 
172ND ST NE 
I/C BRIDGE REPLACEMENT PHASE 1
04A018

SHEA GRAHAM CONSTRUCTION PACIFIC ROAD & BRIDGE CO. WILDER CONSTRUCTION COMPANY
331 N FANCHER RD-99211-0831 5802 CEMETERY RD 1525 E MARINE VIEW DR
PO BOX 11954 98223-7781

PROJECT : SPOKANE   WA  992111954 ARLINGTON   WA  982233393 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2004
08:33

DOT_RGGB01

IM-9999(417), STPF-9999(417)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
101  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 375.75 % 308.35 % 347.09 %
15,961.33 12,606.33 13,700.00 10,345.00 15,000.00 11,645.003,355.00

23.3600
102  DIRECTIONAL BORING

710.0000 L.F. -38.53 % 20.0000 -47.37 % 24.0000 -36.84 %
16,585.60 -10,394.40 14,200.00 -12,780.00 17,040.00 -9,940.00

38.0000
26,980.00

2.3400
103 SEQUENTIAL ARROW SIGN

1024.0000 HR -48.00 % 2.5000 -44.44 % 3.0000 -33.33 %
2,396.16 -2,211.84 2,560.00 -2,048.00 3,072.00 -1,536.00

4.5000
4,608.00

17,521.9500
104 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 436.33 % 2,500.0000 -23.48 % 1,600.0000 -51.03 %
35,043.90 28,509.90 5,000.00 -1,534.00 3,200.00 -3,334.00

3,267.0000
6,534.00

2.9200
105 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

928.0000 HR -46.42 % 3.0000 -44.95 % 7.0000 28.44 %
2,709.76 -2,347.84 2,784.00 -2,273.60 6,496.00 1,438.40

5.4500
5,057.60

128.4900
106 TYPE III BARRICADE

4.0000 EACH -35.75 % 150.0000 -25.00 % 180.0000 -10.00 %
513.96 -286.04 600.00 -200.00 720.00 -80.00

200.0000
800.00

107 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 27.93 % 40.18 % -57.94 %

29,203.25 6,376.25 32,000.00 9,173.00 9,600.00 -13,227.0022,827.00

42.6400
108 TRAFFIC CONTROL LABOR

3368.0000 HR 22.35 % 36.0000 3.30 % 40.0000 14.78 %
143,611.52 26,236.72 121,248.00 3,873.20 134,720.00 17,345.20

34.8500
117,374.80

58.4100
109 TRAFFIC CONTROL VEHICLE

300.0000 DAY 34.09 % 0.1000 -99.77 % 100.0000 129.57 %
17,523.00 4,455.00 30.00 -13,038.00 30,000.00 16,932.00

43.5600
13,068.00

44.9700
110 TRAFFIC CONTROL SUPERVISOR

1144.0000 HR 17.97 % 40.0000 4.93 % 42.0000 10.18 %
51,445.68 7,836.40 45,760.00 2,150.72 48,048.00 4,438.72

38.1200
43,609.28



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A018 REVISION NO : 1 BIDS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
HWY : SR 005,531 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I 5 
172ND ST NE 
I/C BRIDGE REPLACEMENT PHASE 1
04A018

SHEA GRAHAM CONSTRUCTION PACIFIC ROAD & BRIDGE CO. WILDER CONSTRUCTION COMPANY
331 N FANCHER RD-99211-0831 5802 CEMETERY RD 1525 E MARINE VIEW DR
PO BOX 11954 98223-7781

PROJECT : SPOKANE   WA  992111954 ARLINGTON   WA  982233393 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2004
08:33

DOT_RGGB01

IM-9999(417), STPF-9999(417)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

21.0300
111 CONSTRUCTION SIGNS CLASS A

223.0000 S.F. 28.70 % 14.0000 -14.32 % 10.0000 -38.80 %
4,689.69 1,045.87 3,122.00 -521.82 2,230.00 -1,413.82

16.3400
3,643.82

OTHER ITEMS

23.3600
112 STRUCTURE EXCAVATION CLASS B INCL. HAUL

677.0000 C.Y. 42.96 % 10.0000 -38.80 % 14.0000 -14.32 %
15,814.72 4,752.54 6,770.00 -4,292.18 9,478.00 -1,584.18

16.3400
11,062.18

11.6800
113 SHORING OR EXTRA EXCAVATION CLASS B

256.0000 S.F. 484.00 % 2.0000 0.00 % 4.0000 100.00 %
2,990.08 2,478.08 512.00 0.00 1,024.00 512.00

2.0000
512.00

35.0400
114 GRAVEL BACKFILL FOR DRAIN

83.0000 C.Y. 7.25 % 40.0000 22.44 % 38.0000 16.31 %
2,908.32 196.71 3,320.00 608.39 3,154.00 442.39

32.6700
2,711.61

29.2000
115 WATER

25.0000 MGAL -27.00 % 150.0000 275.00 % 150.0000 275.00 %
730.00 -270.00 3,750.00 2,750.00 3,750.00 2,750.00

40.0000
1,000.00

350.4400
116 COMMERCIAL CONCRETE

4.0000 C.Y. 7.17 % 200.0000 -38.84 % 590.0000 80.43 %
1,401.76 93.76 800.00 -508.00 2,360.00 1,052.00

327.0000
1,308.00

117 STRUCTURE SURVEYING
L.S. -33.65 % 1.91 % -41.72 %

20,833.60 -10,566.40 32,000.00 600.00 18,300.00 -13,100.0031,400.00
118 ROADWAY SURVEYING

L.S. 80.77 % 89.38 % 58.39 %
31,498.62 14,073.62 33,000.00 15,575.00 27,600.00 10,175.0017,425.00

23.4100
119 CEMENT CONC. SIDEWALK

805.0000 S.Y. -52.22 % 25.0000 -48.98 % 30.0000 -38.78 %
18,845.05 -20,599.95 20,125.00 -19,320.00 24,150.00 -15,295.00

49.0000
39,445.00

258.6600
120 CEMENT CONC. SIDEWALK RAMP TYPE 1A

7.0000 EACH -52.50 % 1,200.0000 120.39 % 910.0000 67.13 %
1,810.62 -2,000.88 8,400.00 4,588.50 6,370.00 2,558.50

544.5000
3,811.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A018 REVISION NO : 1 BIDS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
HWY : SR 005,531 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I 5 
172ND ST NE 
I/C BRIDGE REPLACEMENT PHASE 1
04A018

SHEA GRAHAM CONSTRUCTION PACIFIC ROAD & BRIDGE CO. WILDER CONSTRUCTION COMPANY
331 N FANCHER RD-99211-0831 5802 CEMETERY RD 1525 E MARINE VIEW DR
PO BOX 11954 98223-7781

PROJECT : SPOKANE   WA  992111954 ARLINGTON   WA  982233393 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2004
08:33

DOT_RGGB01

IM-9999(417), STPF-9999(417)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

30.6600
121 MONOLITHIC CEMENT CONC. CURB AND SIDEWALK

60.0000 S.Y. 53.30 % 45.0000 125.00 % 56.0000 180.00 %
1,839.60 639.60 2,700.00 1,500.00 3,360.00 2,160.00

20.0000
1,200.00

11.6800
122 SEMI-OPEN CONC. MASONRY SLOPE PROTECTION

595.0000 S.Y. -78.55 % 50.0000 -8.17 % 53.0000 -2.66 %
6,949.60 -25,448.15 29,750.00 -2,647.75 31,535.00 -862.75

54.4500
32,397.75

21.0300
123 CHAIN LINK FENCE TYPE 3

270.0000 L.F. 175.98 % 18.0000 136.22 % 18.0000 136.22 %
5,678.10 3,620.70 4,860.00 2,802.60 4,860.00 2,802.60

7.6200
2,057.40

29.2000
124 GRAVITY BLOCK WALL

500.0000 S.F. 4.29 % 18.0000 -35.71 % 13.0000 -53.57 %
14,600.00 600.00 9,000.00 -5,000.00 6,500.00 -7,500.00

28.0000
14,000.00

1.1700
125 TRAINING

1500.0000 HR -70.75 % 2.5000 -37.50 % 3.0000 -25.00 %
1,755.00 -4,245.00 3,750.00 -2,250.00 4,500.00 -1,500.00

4.0000
6,000.00

126 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,500.00 5,500.00 5,500.005,500.00
127 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00

128 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
129 SPCC PLAN

L.S. -90.77 % -92.09 % -98.42 %
584.06 -5,740.94 500.00 -5,825.00 100.00 -6,225.006,325.00

130  SITE MAINT. FOR BIO AND PHYSICAL HAZARDS
L.S. 16.81 % -20.00 % 420.00 %

1,168.13 168.13 800.00 -200.00 5,200.00 4,200.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A018 REVISION NO : 1 BIDS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
HWY : SR 005,531 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I 5 
172ND ST NE 
I/C BRIDGE REPLACEMENT PHASE 1
04A018

SHEA GRAHAM CONSTRUCTION PACIFIC ROAD & BRIDGE CO. WILDER CONSTRUCTION COMPANY
331 N FANCHER RD-99211-0831 5802 CEMETERY RD 1525 E MARINE VIEW DR
PO BOX 11954 98223-7781

PROJECT : SPOKANE   WA  992111954 ARLINGTON   WA  982233393 EVERETT   WA  982011927

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2004
08:33

DOT_RGGB01

IM-9999(417), STPF-9999(417)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

3.5000
131 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

804.0000 S.Y. 75.00 % 3.0000 50.00 % 1.0000 -50.00 %
2,814.00 1,206.00 2,412.00 804.00 804.00 -804.00

2.0000
1,608.00

$7,117,431.95 35.15% $7,142,717.90 35.63% $7,376,000.50 40.06%$5,266,271.58CONTRACT TOTAL

$7,376,000.50$7,117,431.95 $7,142,717.90BASE TOTAL 35.15% 35.63% 40.06%$5,266,271.58



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A018 REVISION NO : 1 BIDS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
HWY : SR 005,531 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : I 5 
172ND ST NE 
I/C BRIDGE REPLACEMENT PHASE 1
04A018

MOWAT CONSTRUCTION COMPANY HARCON INCORPORATED
20210 142ND AVE NE 3931 E BOONE AVE
98072

PROJECT : WOODINVILLE   WA  980721330 SPOKANE   WA  992024536

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2004
08:33

DOT_RGGB01

IM-9999(417), STPF-9999(417)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 82.23 % 73.00 %
790,000.00 356,483.00 750,000.00 316,483.00433,517.00

5,000.0000
2 CLEARING AND GRUBBING

3.2800 ACRE -8.17 % 5,000.0000 -8.17 %
16,400.00 -1,459.60 16,400.00 -1,459.60

5,445.0000
17,859.60

500.0000
3 REMOVING DRAINAGE STRUCTURE

6.0000 EACH 127.27 % 500.0000 127.27 %
3,000.00 1,680.00 3,000.00 1,680.00

220.0000
1,320.00

4 REMOVING EXISTING BRIDGE BR. NO. 531/5
L.S. 5.26 % -47.37 %

200,000.00 10,000.00 100,000.00 -90,000.00190,000.00

10.0000
5 REMOVING CEMENT CONC. SIDEWALK

233.0000 S.Y. -23.66 % 10.0000 -23.66 %
2,330.00 -722.30 2,330.00 -722.30

13.1000
3,052.30

5.0000
6 REMOVING CEMENT CONC. CURB AND GUTTER

270.0000 L.F. 13.64 % 5.0000 13.64 %
1,350.00 162.00 1,350.00 162.00

4.4000
1,188.00

10.0000
7 REMOVING ASPHALT CONC. PAVEMENT

6904.0000 S.Y. 81.82 % 10.0000 81.82 %
69,040.00 31,068.00 69,040.00 31,068.00

5.5000
37,972.00

10.0000
8 REMOVING TRAFFIC ISLAND

437.0000 S.Y. 81.82 % 10.0000 81.82 %
4,370.00 1,966.50 4,370.00 1,966.50

5.5000
2,403.50

4.0000
9 REMOVING GUARDRAIL

790.0000 L.F. 48.15 % 4.0000 48.15 %
3,160.00 1,027.00 3,160.00 1,027.00

2.7000
2,133.00

150.0000
10 REMOVING GUARDRAIL ANCHOR

11.0000 EACH -7.98 % 150.0000 -7.98 %
1,650.00 -143.00 1,650.00 -143.00

163.0000
1,793.00

0.3500
11 REMOVING PAINT LINE

1100.0000 L.F. -90.00 % 0.4500 -87.14 %
385.00 -3,465.00 495.00 -3,355.00

3.5000
3,850.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A018 REVISION NO : 1 BIDS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
HWY : SR 005,531 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : I 5 
172ND ST NE 
I/C BRIDGE REPLACEMENT PHASE 1
04A018

MOWAT CONSTRUCTION COMPANY HARCON INCORPORATED
20210 142ND AVE NE 3931 E BOONE AVE
98072

PROJECT : WOODINVILLE   WA  980721330 SPOKANE   WA  992024536

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2004
08:33

DOT_RGGB01

IM-9999(417), STPF-9999(417)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

0.5500
12 REMOVING PLASTIC LINE

7496.0000 L.F. -31.25 % 0.5500 -31.25 %
4,122.80 -1,874.00 4,122.80 -1,874.00

0.8000
5,996.80

40.0000
13 REMOVING PAINTED TRAFFIC MARKING

4.0000 EACH -9.09 % 40.0000 -9.09 %
160.00 -16.00 160.00 -16.00

44.0000
176.00

25.0000
14 REMOVING PLASTIC TRAFFIC MARKING

17.0000 EACH 1,036.36 % 40.0000 1,718.18 %
425.00 387.60 680.00 642.60

2.2000
37.40

65.0000
15 REMOVING RAISED PAVEMENT MARKER

9.2800 HUND -59.38 % 100.0000 -37.50 %
603.20 -881.60 928.00 -556.80

160.0000
1,484.80

5.0000
16 REMOVING CHAIN LINK FENCE

510.0000 L.F. 51.52 % 5.0000 51.52 %
2,550.00 867.00 2,550.00 867.00

3.3000
1,683.00

GRADING

10.0000
17 ROADWAY EXCAVATION INCL. HAUL

7646.0000 C.Y. -23.49 % 12.0000 -8.19 %
76,460.00 -23,473.22 91,752.00 -8,181.22

13.0700
99,933.22

18.0000
18 GRAVEL BORROW INCL. HAUL

940.0000 TON 18.03 % 14.0000 -8.20 %
16,920.00 2,585.00 13,160.00 -1,175.00

15.2500
14,335.00

2.0000
19 EMBANKMENT COMPACTION

6220.0000 C.Y. -8.26 % 2.0000 -8.26 %
12,440.00 -1,119.60 12,440.00 -1,119.60

2.1800
13,559.60

DRAINAGE

40.0000
20 DITCH EXCAVATION INCL. HAUL

76.0000 C.Y. 142.42 % 40.0000 142.42 %
3,040.00 1,786.00 3,040.00 1,786.00

16.5000
1,254.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A018 REVISION NO : 1 BIDS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
HWY : SR 005,531 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : I 5 
172ND ST NE 
I/C BRIDGE REPLACEMENT PHASE 1
04A018

MOWAT CONSTRUCTION COMPANY HARCON INCORPORATED
20210 142ND AVE NE 3931 E BOONE AVE
98072

PROJECT : WOODINVILLE   WA  980721330 SPOKANE   WA  992024536

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2004
08:33

DOT_RGGB01

IM-9999(417), STPF-9999(417)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

30.0000
21 QUARRY SPALLS

174.0000 C.Y. -44.90 % 30.0000 -44.90 %
5,220.00 -4,254.30 5,220.00 -4,254.30

54.4500
9,474.30

STORM SEWER

1,200.0000
22 CATCH BASIN TYPE 1

8.0000 EACH -26.56 % 1,200.0000 -26.56 %
9,600.00 -3,472.00 9,600.00 -3,472.00

1,634.0000
13,072.00

3.0000
23 TESTING STORM SEWER PIPE

462.0000 L.F. 20.00 % 3.0000 20.00 %
1,386.00 231.00 1,386.00 231.00

2.5000
1,155.00

40.0000
24 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

462.0000 L.F. 23.08 % 40.0000 23.08 %
18,480.00 3,465.00 18,480.00 3,465.00

32.5000
15,015.00

STRUCTURE

15.0000
25 STRUCTURE EXCAVATION CLASS A INCL. HAUL

5679.0000 C.Y. 50.00 % 24.0000 140.00 %
85,185.00 28,395.00 136,296.00 79,506.00

10.0000
56,790.00

26 SHORING OR EXTRA EXCAVATION CL. A
L.S. -65.52 % 158.62 %

100,000.00 -190,000.00 750,000.00 460,000.00290,000.00

25.0000
27 GRAVEL BACKFILL FOR WALL

1200.0000 C.Y. 53.05 % 30.0000 83.65 %
30,000.00 10,398.00 36,000.00 16,398.00

16.3350
19,602.00

15,000.0000
28 FURNISHING AND DRIVING CONCRETE TEST PILE

3.0000 EACH 200.00 % 12,000.0000 140.00 %
45,000.00 30,000.00 36,000.00 21,000.00

5,000.0000
15,000.00

140.0000
29 FURNISHING CONC. PILING 24 IN. DIAM.

5338.0000 L.F. 366.67 % 150.0000 400.00 %
747,320.00 587,180.00 800,700.00 640,560.00

30.0000
160,140.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A018 REVISION NO : 1 BIDS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
HWY : SR 005,531 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : I 5 
172ND ST NE 
I/C BRIDGE REPLACEMENT PHASE 1
04A018

MOWAT CONSTRUCTION COMPANY HARCON INCORPORATED
20210 142ND AVE NE 3931 E BOONE AVE
98072

PROJECT : WOODINVILLE   WA  980721330 SPOKANE   WA  992024536

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2004
08:33

DOT_RGGB01

IM-9999(417), STPF-9999(417)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

190.0000
30 FURNISHING CONC. PILING 30 IN. DIAM.

5019.0000 L.F. 322.22 % 175.0000 288.89 %
953,610.00 727,755.00 878,325.00 652,470.00

45.0000
225,855.00

1,600.0000
31 DRIVING CONC. PILE 24 IN. DIAM.

63.0000 EACH 128.57 % 1,500.0000 114.29 %
100,800.00 56,700.00 94,500.00 50,400.00

700.0000
44,100.00

1,600.0000
32 DRIVING CONC. PILE 30 IN DIAM.

69.0000 EACH 60.00 % 1,500.0000 50.00 %
110,400.00 41,400.00 103,500.00 34,500.00

1,000.0000
69,000.00

250.0000
33 FURNISHING STEEL PILE TIP OR SHOE - 24" DIAM. PLATE

38.0000 EACH 25.00 % 250.0000 25.00 %
9,500.00 1,900.00 9,500.00 1,900.00

200.0000
7,600.00

600.0000
34 FURNISHING STEEL PILE TIP OR SHOE - 24" DIAM. CONE

25.0000 EACH 20.00 % 700.0000 40.00 %
15,000.00 2,500.00 17,500.00 5,000.00

500.0000
12,500.00

550.0000
35 FURNISHING STEEL PILE TIP OR SHOE - 30" DIAM. PILE

69.0000 EACH 120.00 % 450.0000 80.00 %
37,950.00 20,700.00 31,050.00 13,800.00

250.0000
17,250.00

36 FORCE ACCOUNT EXTRACTING EXISTING PILING
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

0.8000
37 ST. REINF. BAR FOR BRIDGE, RETAINING WALLS & CONC. WEIR

210696.0000 LB. 45.45 % 1.2500 127.27 %
168,556.80 52,674.00 263,370.00 147,487.20

0.5500
115,882.80

235.0000
38 CONC. CLASS 4000 FOR BRIDGE & RETAINING WALLS

1552.0000 C.Y. -32.86 % 400.0000 14.29 %
364,720.00 -178,480.00 620,800.00 77,600.00

350.0000
543,200.00

0.0100
39 CONC. CLASS 4000W FOR SEAL

950.0000 C.Y. -99.99 % 150.0000 0.00 %
9.50 -142,490.50 142,500.00 0.00

150.0000
142,500.00

40 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

1.00 1.001.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A018 REVISION NO : 1 BIDS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
HWY : SR 005,531 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : I 5 
172ND ST NE 
I/C BRIDGE REPLACEMENT PHASE 1
04A018

MOWAT CONSTRUCTION COMPANY HARCON INCORPORATED
20210 142ND AVE NE 3931 E BOONE AVE
98072

PROJECT : WOODINVILLE   WA  980721330 SPOKANE   WA  992024536

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2004
08:33

DOT_RGGB01

IM-9999(417), STPF-9999(417)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
41 SUPERSTRUCTURE BRIDGE NO. 531/5

L.S. 128.96 % 23.78 %
2,340,000.00 1,318,000.00 1,265,000.00 243,000.001,022,000.00

58.0000
42 BRIDGE RAILING TYPE BP

617.0000 L.F. 16.00 % 54.0000 8.00 %
35,786.00 4,936.00 33,318.00 2,468.00

50.0000
30,850.00

90.0000
43 PEDESTRIAN BARRIER

617.0000 L.F. 20.00 % 135.0000 80.00 %
55,530.00 9,255.00 83,295.00 37,020.00

75.0000
46,275.00

SURFACING

18.0000
44 SHOULDER BALLAST

450.0000 TON -33.90 % 18.0000 -33.90 %
8,100.00 -4,153.50 8,100.00 -4,153.50

27.2300
12,253.50

14.0000
45 CRUSHED SURFACING BASE COURSE

3050.0000 TON -35.72 % 14.0000 -35.72 %
42,700.00 -23,729.00 42,700.00 -23,729.00

21.7800
66,429.00

LIQUID ASPHALT
46 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %
4,710.00 4,710.004,710.00

CEMENT CONCRETE PAVEMENT

220.0000
47 BRIDGE APPROACH SLAB

536.0000 S.Y. 46.67 % 200.0000 33.33 %
117,920.00 37,520.00 107,200.00 26,800.00

150.0000
80,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A018 REVISION NO : 1 BIDS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
HWY : SR 005,531 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : I 5 
172ND ST NE 
I/C BRIDGE REPLACEMENT PHASE 1
04A018

MOWAT CONSTRUCTION COMPANY HARCON INCORPORATED
20210 142ND AVE NE 3931 E BOONE AVE
98072

PROJECT : WOODINVILLE   WA  980721330 SPOKANE   WA  992024536

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2004
08:33

DOT_RGGB01

IM-9999(417), STPF-9999(417)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

5.0000
48 PLANING BITUMINOUS PAVEMENT

3585.0000 S.Y. 30.89 % 8.0000 109.42 %
17,925.00 4,230.30 28,680.00 14,985.30

3.8200
13,694.70

44.0000
49 HMA CL. 1/2 IN. PG 64-22

4332.0000 TON 15.79 % 50.0000 31.58 %
190,608.00 25,992.00 216,600.00 51,984.00

38.0000
164,616.00

50 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

5,050.00 5,050.005,050.00
51 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %
3,400.00 3,400.003,400.00

EROSION CONTROL AND PLANTING

50.0000
52 ESC LEAD

28.0000 DAY -54.09 % 50.0000 -54.09 %
1,400.00 -1,649.20 1,400.00 -1,649.20

108.9000
3,049.20

900.0000
53 SEEDING, FERTILIZING, AND MULCHING

3.0000 ACRE -60.65 % 950.0000 -58.46 %
2,700.00 -4,161.00 2,850.00 -4,011.00

2,287.0000
6,861.00

45.0000
54 COMPOST TYPE 1

100.0000 C.Y. 37.74 % 50.0000 53.05 %
4,500.00 1,233.00 5,000.00 1,733.00

32.6700
3,267.00

300.0000
55 SOIL BINDER OR TACKING AGENT

0.8000 ACRE 100.00 % 250.0000 66.67 %
240.00 120.00 200.00 80.00

150.0000
120.00

4.0000
56 PERMANENT EROSION CONTROL BLANKET

4010.0000 S.Y. 263.64 % 5.0000 354.55 %
16,040.00 11,629.00 20,050.00 15,639.00

1.1000
4,411.00

85.0000
57 STREET CLEANING

60.0000 HR -21.95 % 120.0000 10.19 %
5,100.00 -1,434.00 7,200.00 666.00

108.9000
6,534.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A018 REVISION NO : 1 BIDS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
HWY : SR 005,531 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : I 5 
172ND ST NE 
I/C BRIDGE REPLACEMENT PHASE 1
04A018

MOWAT CONSTRUCTION COMPANY HARCON INCORPORATED
20210 142ND AVE NE 3931 E BOONE AVE
98072

PROJECT : WOODINVILLE   WA  980721330 SPOKANE   WA  992024536

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2004
08:33

DOT_RGGB01

IM-9999(417), STPF-9999(417)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

40.0000
58 INLET PROTECTION

15.0000 EACH -51.03 % 40.0000 -51.03 %
600.00 -625.20 600.00 -625.20

81.6800
1,225.20

5.0000
59 SILT FENCE

1185.0000 L.F. 0.00 % 5.0000 0.00 %
5,925.00 0.00 5,925.00 0.00

5.0000
5,925.00

3.0000
60 WATTLE

1450.0000 L.F. 37.61 % 3.0000 37.61 %
4,350.00 1,189.00 4,350.00 1,189.00

2.1800
3,161.00

61 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

16,335.00 16,335.0016,335.00

35.0000
62 SOIL AMENDMENT

296.0000 C.Y. 75.00 % 50.0000 150.00 %
10,360.00 4,440.00 14,800.00 8,880.00

20.0000
5,920.00

TRAFFIC

16.5000
63 CEMENT CONC. TRAFFIC CURB AND GUTTER

1208.0000 L.F. 50.00 % 16.5000 50.00 %
19,932.00 6,644.00 19,932.00 6,644.00

11.0000
13,288.00

12.0000
64  PRECAST CONCRETE SLOPED MOUNTABLE CURB

1667.0000 L.F. 0.00 % 16.0000 33.33 %
20,004.00 0.00 26,672.00 6,668.00

12.0000
20,004.00

16.0000
65 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

140.0000 L.F. -43.48 % 16.0000 -43.48 %
2,240.00 -1,723.40 2,240.00 -1,723.40

28.3100
3,963.40

15.0000
66 BEAM GUARDRAIL TYPE 1

2060.0000 L.F. 5.93 % 14.8000 4.52 %
30,900.00 1,730.40 30,488.00 1,318.40

14.1600
29,169.60

1,200.0000
67 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

2.0000 EACH -8.19 % 1,205.0000 -7.80 %
2,400.00 -214.00 2,410.00 -204.00

1,307.0000
2,614.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A018 REVISION NO : 1 BIDS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
HWY : SR 005,531 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : I 5 
172ND ST NE 
I/C BRIDGE REPLACEMENT PHASE 1
04A018

MOWAT CONSTRUCTION COMPANY HARCON INCORPORATED
20210 142ND AVE NE 3931 E BOONE AVE
98072

PROJECT : WOODINVILLE   WA  980721330 SPOKANE   WA  992024536

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2004
08:33

DOT_RGGB01

IM-9999(417), STPF-9999(417)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,700.0000
68 BEAM GUARDRAIL FLARED TERMINAL

5.0000 EACH -13.27 % 1,695.0000 -13.52 %
8,500.00 -1,300.00 8,475.00 -1,325.00

1,960.0000
9,800.00

485.0000
69 BEAM GUARDRAIL ANCHOR TYPE 4

4.0000 EACH -7.27 % 485.0000 -7.27 %
1,940.00 -152.00 1,940.00 -152.00

523.0000
2,092.00

30.0000
70 PRECAST CONC. BARRIER TYPE 2

580.0000 L.F. 37.74 % 22.0000 1.01 %
17,400.00 4,767.60 12,760.00 127.60

21.7800
12,632.40

60.0000
71 PRECAST CONC. BARRIER TYPE 2 TERMINAL SECTION

12.0000 L.F. 20.00 % 53.0000 6.00 %
720.00 120.00 636.00 36.00

50.0000
600.00

12.0000
72 TEMPORARY CONC. BARRIER

1500.0000 L.F. -11.89 % 11.5000 -15.57 %
18,000.00 -2,430.00 17,250.00 -3,180.00

13.6200
20,430.00

2,000.0000
73 CABLE BARRIER TERMINAL

1.0000 EACH -8.17 % 1,950.0000 -10.47 %
2,000.00 -178.00 1,950.00 -228.00

2,178.0000
2,178.00

6,000.0000
74 TEMPORARY IMPACT ATTENUATOR

6.0000 EACH 10.19 % 4,400.0000 -19.19 %
36,000.00 3,330.00 26,400.00 -6,270.00

5,445.0000
32,670.00

10,000.0000
75 PERMANENT IMPACT ATTENUATOR

1.0000 EACH -8.17 % 12,000.0000 10.19 %
10,000.00 -890.00 12,000.00 1,110.00

10,890.0000
10,890.00

76 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 %

13,070.00 13,070.0013,070.00

10,000.0000
77 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 22.43 % 23,200.0000 184.04 %
20,000.00 3,664.00 46,400.00 30,064.00

8,168.0000
16,336.00

45.0000
78 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

60.0000 HR 3.31 % 60.0000 37.74 %
2,700.00 86.40 3,600.00 986.40

43.5600
2,613.60



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A018 REVISION NO : 1 BIDS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
HWY : SR 005,531 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : I 5 
172ND ST NE 
I/C BRIDGE REPLACEMENT PHASE 1
04A018

MOWAT CONSTRUCTION COMPANY HARCON INCORPORATED
20210 142ND AVE NE 3931 E BOONE AVE
98072

PROJECT : WOODINVILLE   WA  980721330 SPOKANE   WA  992024536

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/06/2004
08:33

DOT_RGGB01

IM-9999(417), STPF-9999(417)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.5500
79 PLASTIC LINE

14800.0000 L.F. -22.54 % 0.6000 -15.49 %
8,140.00 -2,368.00 8,880.00 -1,628.00

0.7100
10,508.00

0.8000
80 PROFILED PLASTIC LINE

9282.0000 L.F. -75.54 % 0.8000 -75.54 %
7,425.60 -22,926.54 7,425.60 -22,926.54

3.2700
30,352.14

0.8500
81 PLASTIC DROP LANE LINE

116.0000 L.F. -22.02 % 1.0000 -8.26 %
98.60 -27.84 116.00 -10.44

1.0900
126.44

0.9000
82 PLASTIC WIDE LINE

3400.0000 L.F. -58.72 % 1.1000 -49.54 %
3,060.00 -4,352.00 3,740.00 -3,672.00

2.1800
7,412.00

4.0000
83 PLASTIC CROSSWALK LINE

2610.0000 S.F. 22.32 % 4.0000 22.32 %
10,440.00 1,905.30 10,440.00 1,905.30

3.2700
8,534.70

8.0000
84 PLASTIC STOP LINE

170.0000 L.F. 4.95 % 8.0000 4.95 %
1,360.00 64.09 1,360.00 64.09

7.6230
1,295.91

55.0000
85 PAINTED TRAFFIC ARROW

3.0000 EACH -8.33 % 55.0000 -8.33 %
165.00 -15.00 165.00 -15.00

60.0000
180.00

85.0000
86 PLASTIC TRAFFIC ARROW

32.0000 EACH 56.11 % 85.0000 56.11 %
2,720.00 977.60 2,720.00 977.60

54.4500
1,742.40

55.0000
87 PLASTIC TRAFFIC LETTER

16.0000 EACH 26.26 % 55.0000 26.26 %
880.00 183.04 880.00 183.04

43.5600
696.96

15.0000
88 PLASTIC DRAINAGE MARKING

8.0000 EACH 1,263.64 % 15.0000 1,263.64 %
120.00 111.20 120.00 111.20

1.1000
8.80

2,000.0000
89 SHOULDER RUMBLE STRIP TYPE  1

0.5600 MI. -59.18 % 2,000.0000 -59.18 %
1,120.00 -1,624.00 1,120.00 -1,624.00

4,900.0000
2,744.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A018 REVISION NO : 1 BIDS OPENED ON : Jun 16 2004
CONTRACT NO : 006801 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL2217
HWY : SR 005,531 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : I 5 
172ND ST NE 
I/C BRIDGE REPLACEMENT PHASE 1
04A018
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PROJECT : WOODINVILLE   WA  980721330 SPOKANE   WA  992024536

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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05/06/2004
08:33

DOT_RGGB01

IM-9999(417), STPF-9999(417)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

200.0000
90 RAISED PAVEMENT MARKER TYPE 1

6.0200 HUND 22.44 % 200.0000 22.44 %
1,204.00 220.63 1,204.00 220.63

163.3500
983.37

500.0000
91 RAISED PAVEMENT MARKER TYPE 2

1.2000 HUND -8.26 % 500.0000 -8.26 %
600.00 -54.00 600.00 -54.00

545.0000
654.00

0.3000
92 TEMPORARY PAVEMENT MARKING

15000.0000 L.F. -63.41 % 0.3000 -63.41 %
4,500.00 -7,800.00 4,500.00 -7,800.00

0.8200
12,300.00

93 PERMANENT SIGNING
L.S. -35.37 % 5.57 %

15,000.00 -8,208.00 24,500.00 1,292.0023,208.00
94 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -19.94 % -21.72 %
45,000.00 -11,205.00 44,000.00 -12,205.0056,205.00

95 TRAFFIC SIGNAL SYSTEM STAGE 1
L.S. -2.77 % -3.72 %

205,000.00 -5,850.00 203,000.00 -7,850.00210,850.00
96 TRAFFIC SIGNAL SYSTEM PERMANENT

L.S. 13.69 % 13.69 %
120,000.00 14,450.00 120,000.00 14,450.00105,550.00

97  SIGNAL INTERCONNECT SYSTEM
L.S. 2.04 % 2.04 %

35,000.00 700.00 35,000.00 700.0034,300.00
98  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 39.46 % 30.16 %
30,000.00 8,488.00 28,000.00 6,488.0021,512.00

99  COMMUNICATION CONDUIT SYSTEM
L.S. 656.76 % 656.76 %

7,000.00 6,075.00 7,000.00 6,075.00925.00
100  COMMUNICATION CABLE AND INTERFACES

L.S. -55.73 % -88.93 %
4,000.00 -5,035.00 1,000.00 -8,035.009,035.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 04A018 REVISION NO : 1 BIDS OPENED ON : Jun 16 2004
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VERSION NO : 2 WORK ORDER# : XL2217
HWY : SR 005,531 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------
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05/06/2004
08:33

DOT_RGGB01

IM-9999(417), STPF-9999(417)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
101  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 317.29 % 347.09 %
14,000.00 10,645.00 15,000.00 11,645.003,355.00

20.0000
102  DIRECTIONAL BORING

710.0000 L.F. -47.37 % 20.0000 -47.37 %
14,200.00 -12,780.00 14,200.00 -12,780.00

38.0000
26,980.00

6.0000
103 SEQUENTIAL ARROW SIGN

1024.0000 HR 33.33 % 2.0000 -55.56 %
6,144.00 1,536.00 2,048.00 -2,560.00

4.5000
4,608.00

7,500.0000
104 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 129.57 % 16,400.0000 401.99 %
15,000.00 8,466.00 32,800.00 26,266.00

3,267.0000
6,534.00

8.0000
105 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

928.0000 HR 46.79 % 2.0000 -63.30 %
7,424.00 2,366.40 1,856.00 -3,201.60

5.4500
5,057.60

250.0000
106 TYPE III BARRICADE

4.0000 EACH 25.00 % 125.0000 -37.50 %
1,000.00 200.00 500.00 -300.00

200.0000
800.00

107 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -56.19 % 35.80 %

10,000.00 -12,827.00 31,000.00 8,173.0022,827.00

35.0000
108 TRAFFIC CONTROL LABOR

3368.0000 HR 0.43 % 43.0000 23.39 %
117,880.00 505.20 144,824.00 27,449.20

34.8500
117,374.80

25.0000
109 TRAFFIC CONTROL VEHICLE

300.0000 DAY -42.61 % 75.0000 72.18 %
7,500.00 -5,568.00 22,500.00 9,432.00

43.5600
13,068.00

0.0100
110 TRAFFIC CONTROL SUPERVISOR

1144.0000 HR -99.97 % 44.0000 15.42 %
11.44 -43,597.84 50,336.00 6,726.72

38.1200
43,609.28
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05/06/2004
08:33

DOT_RGGB01
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

25.0000
111 CONSTRUCTION SIGNS CLASS A

223.0000 S.F. 53.00 % 15.0000 -8.20 %
5,575.00 1,931.18 3,345.00 -298.82

16.3400
3,643.82

OTHER ITEMS

20.0000
112 STRUCTURE EXCAVATION CLASS B INCL. HAUL

677.0000 C.Y. 22.40 % 20.0000 22.40 %
13,540.00 2,477.82 13,540.00 2,477.82

16.3400
11,062.18

10.0000
113 SHORING OR EXTRA EXCAVATION CLASS B

256.0000 S.F. 400.00 % 10.0000 400.00 %
2,560.00 2,048.00 2,560.00 2,048.00

2.0000
512.00

30.0000
114 GRAVEL BACKFILL FOR DRAIN

83.0000 C.Y. -8.17 % 30.0000 -8.17 %
2,490.00 -221.61 2,490.00 -221.61

32.6700
2,711.61

25.0000
115 WATER

25.0000 MGAL -37.50 % 25.0000 -37.50 %
625.00 -375.00 625.00 -375.00

40.0000
1,000.00

300.0000
116 COMMERCIAL CONCRETE

4.0000 C.Y. -8.26 % 300.0000 -8.26 %
1,200.00 -108.00 1,200.00 -108.00

327.0000
1,308.00

117 STRUCTURE SURVEYING
L.S. -52.23 % -4.46 %

15,000.00 -16,400.00 30,000.00 -1,400.0031,400.00
118 ROADWAY SURVEYING

L.S. 14.78 % 72.17 %
20,000.00 2,575.00 30,000.00 12,575.0017,425.00

30.0000
119 CEMENT CONC. SIDEWALK

805.0000 S.Y. -38.78 % 30.0000 -38.78 %
24,150.00 -15,295.00 24,150.00 -15,295.00

49.0000
39,445.00

825.0000
120 CEMENT CONC. SIDEWALK RAMP TYPE 1A

7.0000 EACH 51.52 % 825.0000 51.52 %
5,775.00 1,963.50 5,775.00 1,963.50

544.5000
3,811.50
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OTHER ITEMS

50.0000
121 MONOLITHIC CEMENT CONC. CURB AND SIDEWALK

60.0000 S.Y. 150.00 % 60.0000 200.00 %
3,000.00 1,800.00 3,600.00 2,400.00

20.0000
1,200.00

45.0000
122 SEMI-OPEN CONC. MASONRY SLOPE PROTECTION

595.0000 S.Y. -17.36 % 50.0000 -8.17 %
26,775.00 -5,622.75 29,750.00 -2,647.75

54.4500
32,397.75

15.0000
123 CHAIN LINK FENCE TYPE 3

270.0000 L.F. 96.85 % 15.0000 96.85 %
4,050.00 1,992.60 4,050.00 1,992.60

7.6200
2,057.40

25.0000
124 GRAVITY BLOCK WALL

500.0000 S.F. -10.71 % 25.0000 -10.71 %
12,500.00 -1,500.00 12,500.00 -1,500.00

28.0000
14,000.00

2.0000
125 TRAINING

1500.0000 HR -50.00 % 5.0000 25.00 %
3,000.00 -3,000.00 7,500.00 1,500.00

4.0000
6,000.00

126 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

5,500.00 5,500.005,500.00
127 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %
5.00 5.005.00

128 MINOR CHANGE
CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
129 SPCC PLAN

L.S. -84.19 % -60.47 %
1,000.00 -5,325.00 2,500.00 -3,825.006,325.00

130  SITE MAINT. FOR BIO AND PHYSICAL HAZARDS
L.S. 100.00 % 900.00 %

2,000.00 1,000.00 10,000.00 9,000.001,000.00
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OTHER ITEMS

3.0000
131 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

804.0000 S.Y. 50.00 % 3.0000 50.00 %
2,412.00 804.00 2,412.00 804.00

2.0000
1,608.00

$7,963,377.94 51.21% $8,160,677.40 54.96%$5,266,271.58CONTRACT TOTAL

$7,963,377.94 $8,160,677.40BASE TOTAL 51.21% 54.96%$5,266,271.58


